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• Period commences 90 Days prior to the expiration of the Remediation 

Contract (C.1.7.1). 

• The Deactivation Contractor will transition the responsibilities for any and 

all Post-GDP Shutdown Environmental Services.  

• Current Remediation Contract expires July 26, 2015. 

• Perform walkdowns of Remediation Contractor facilities. 

• Perform due diligence and evaluation of regulatory compliance. 

• Assess programmatic and operational documents and procedures, 

and validation of FIMS data. 

• Re-assign/transfer all permits, or other site documents, as 

applicable. 

• Services previously provided by the Remediation Contractor (such as 

landfill operations, environmental monitoring and reporting) will 

become the responsibility of the Deactivation Contractor upon 

transition. 

 

 

 

Post-GDP Shutdown Environmental Services  
C.1.6 and C.1.7 (Period 4) 
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• Operate and maintain the two installed 

groundwater pump-and-treat facilities.  

• Sample and monitor the three 

groundwater plumes, and conduct 

analyses to determine the effectiveness 

of and the need for continued operation of 

the pump-and-treat systems. 

• Continue and complete any ongoing 

pumpt-and-treat optimization activities 

(e.g., Northeast Plume Optimization) as 

part of the site’s overall groundwater 

strategy. 

• Prepare an updated TCE and 99Tc plume 

map with current data every two years. 

 

 

Post-GDP Shutdown  
Groundwater Sources OU – C.1.7.2 
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• Complete the ongoing remediation of 

the C-400 sources, including operation 

of the treatment system, shutdown and 

removal of the treatment system, 

development and submittal of all 

regulatory documents and reports, 

demobilization, site restoration and 

compliant waste disposal. 

• Complete the ongoing remediation of 

the Southwest Plume Sources, 

including operation of the treatment 

system/implementation of the remedy, 

shut-down and removal of the 

treatment system, development and 

submittal of all regulatory documents 

and reports, demobilization, site 

restoration and compliance waste 

disposal. 

Post-GDP Shutdown  
Groundwater Sources OU – C.1.7.2 
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• Perform all activities necessary to meet the 

regulatory milestones specified in the FFA 

Site Management Plan; including the 

development and submittal of regulatory 

documents, any required field work, site 

restoration/demobilization. 

 

 

Post-GDP Shutdown  
Soils and Surface Water OU – C.1.7.3 

Rubble pile 

removal 
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Post-GDP Shutdown  
Burial Grounds Operable Unit – C.1.7.4 

• Prepare all CERCLA documents 

supporting the remediation of the 

burial grounds including Feasibility 

Studies, Proposed Plans, Records of 

Decision, and all subsequent 

CERCLA documents needed to 

implement the selected remedial 

action, and actively assist in 

obtaining regulatory approval. 

• Complete 100% of the Subtitle D 

capping action for SWMUs 5 and 6 

compliant with the applicable 

CERCLA Decision Documents, if 

selected as the remedial alternative. 

• Compliantly dispose of all wastes 

excavated or generated up to 90 

days prior to the completion of the 

Task Order period. 
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Conceptual Site Management Plan  
Schedule 

Rubble pile 

removal 
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Environmental Monitoring and  
Reporting – C.1.7.5 

• Perform all environmental monitoring tasks such 

as: 

• Monitor and maintain the structural integrity 

of the groundwater monitoring wells 

(currently estimated at 356) 

• Sampling and maintaining outfalls 

• Sampling Seeps 

• Performing in-stream surface water locations 

• Collecting sediment from monitoring 

locations 

• Managing environmental thermoluminescent 

dosimeter (TLD) monitoring at an estimated 

40 locations 

• Sampling aquatic and other biota 

• Performing landfill surface water and 

leachate monitoring 

• Performing ambient air monitoring  

• Conduct monthly inspections of C-746-K and 

C-404 burial ground caps, and provide 

corrective maintenance as required.   

 

Surface water sampling 
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Environmental Monitoring and  
Reporting (Cont.) – C.1.7.5 

• Execute the Water Policy (interim control measure) to include 

management of license agreements (an estimated 101) with 

local residents and businesses to supply municipal water and 

license agreements (an estimated 2) to allow DOE to access 

and sample off-site monitoring and residential wells.  

  

• Maintain the license agreement with Kentucky Fish and Wildlife 

for management of the approximately 1,986 acres of DOE 

property not in the industrialized portion or buffer area of the 

plant. 

  

• Operate and maintain the Oak Ridge Environmental Information 

System (OREIS), Geographical Information System (GIS), 

Paducah Project Environmental Measurement System 

(Paducah PEMS), and Paducah Data Warehouse that is not 

OUO that is accessible by the public. 

  

• Perform sitewide environmental regulatory management for all 

site-wide permits, permit applications, and reports; site-wide 

NEPA documents; site-wide environmental reports, etc. 

  

• Administer the site program, and provide required 

environmental information to support regulatory compliance, 

and responsible for compliance in areas under its cognizance, 

including NEPA. 
 

Residential 

well 
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Environmental Services  
Waste Operations– C.1.7.6 
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• Manage, characterize, process, 
package, and dispose of all 
Environmental Services waste as 
specified in this Task Order. 

• Operate and maintain the 

identified waste storage facilities 

to the extent required to support 

the Contractor’s work scope.  

• Operate and maintain the three 

landfills (C-746-U, C-746-S, and 

C-746-T) in accordance with 

Kentucky regulations, DOE 

requirements (e.g., authorized 

limits), closure and post-closure 

requirements, and the operating 

permit. 
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Waste Disposal Alternatives (Potential 
On-Site Waste Disposal Facility) – C.1.6 
• Assume responsibility for any and all 

OSWDF approvals, design, and 

construction, if selected as the preferred 

alternative for waste disposition through a 

ROD. 

• Complete the necessary designs and 

sequence the construction of an OSWDF.  

• Implement field activities in accordance 

with the ROD to support all waste disposal 

activities associated with the OSWDF and 

other projects as required. 

• Complete all critical decision documents 

and comply with all requirements for 

capital asset projects as required by DOE 

O 413.3B. 

 

 

 


